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ATTACHMENT 4.0.1.2

Addendum#1 — February 13, 2015
DESIGN-BUILD PRICE PROPOSAL

CHECKLIST

Project Name: Route 7 Widening and Bridge Rehabilitation over Dulles Toll

Road and Airport Access Highway

Contract ID Number: C00082135DB77

» Contents of Price Proposal:

E Proposal Price, in both numbers and words (Attachment 4.3.1)

X

X

X
=

Schedule of Items itemized in accordance with Part 1, Section 4.3.2,
including material quantities and costs of each proposed work
package

Proposed Monthly Payment Schedule showing the anticipated
schedule on which funds will be required and associated value of
work in accordance with Part 1, Section 4.3.3

Price Adjustment Information and Forms for Fuel, Asphalt and
Steel, including identification of pay items and associated quantities
eligible for adjustment (Part 3, Section 6.3, Attachments 6.3)

Proposal Guaranty (C-24) required by Section 102.07 of Part 5,
Division I Amendments to the Standard Specifications

Sworn Statement Forms (C-104, C-105, Attachments 4.3.6(a) and
4.3.6(b))

BBE Requirememts Forms{C-111, C-4%and-C-H2}asapplieable

E CD-ROM containing the entire Price Proposal in a single cohesive

Adobe PDF file

1 ~F1




Fomm C-78-RFP

ATTACHMENT 3.6

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

RFP NO. C00082135DB77
PROJECTY NO.: _0007-029-138, P101, R201, C501, B617, B618

ACKNOWLEDGEMENT OF RFP, REVISION AND/OR ADDENDA

Acknowledgement shall be made of receipt of the Request for Proposals (RFP)
and/or any and all revisions and/or addenda pertaining to the above designated
project which are issued by the Depariment prior to the Letter of Submittal
submission date shown herein. Failure to include this acknowledgement in the
Letter of Submittal may result in the rejection of your proposal.

By signing this Attachment 3.6, the Offeror acknowledges receipt of the RFP
and/or following revisions and/or addenda to the RFP for the above designated
project which were issued under cover letter(s) of the date(s) shown hereon:

1. Cover letter of September 19, 2014 — RFP
{Date)

2. Coverletterof February 13, 2015 — Addendum #1
(Date)

3. Cover letter of March 3, 2015 — Addendum #2
{Date)

4. Cover letter of March 5, 2015 — Addendum #3

{Date}
5. \Cover letter of April 7, 2015 — Addendum #4
{Date)
(\ (ogn 13,2015
Ay L
SIGNATURE DATE
William G. Cox, President _April 13, 2015
PRINTED NAME TITLE

Qaesdent



Bonnie Hulme
e

From: David Gates

Sent: Thursday, March 19, 2015 4:53 PM

To: Bonnie Hulme

Subject: FW: Route 7 Widening - Protective Coating for Pedestrian Overpass Structure

(Please note in Price Proposal

From: Louis Robbins

Sent: Thursday, March 19, 2015 4:23 PM

To: Kindy, Stephen D., P.E. (VDOT)

Cc: GARY S. JOHNSON {gjohnson@rkk.com); JOHN M MCDOWELL {jmcdowell@rkk.com); David Gates; Sean Macneal; Bill
Clark; Louis Robbins

Subject: RE: Route 7 Widening - Protective Coating for Pedestrian Overpass Structure

Receipt acknowledged.

Lou

SCORMAN

Louis Robbins P.E. DBIA
V P Design Build

Corman Construction
12001 Guilford Road
Annapolis Junction, MD
703-772-8566

From: Kindy, Stephen D., P.E. (VDOT) [mailto:Stephen.Kindy@VDOT . Virginia.gov]
Sent: Thursday, March 19, 2015 1:55 PM
Subject: Route 7 Widening - Protective Coating for Pedestrian Overpass Structure

Project Name: Route 7 Widening and Bridge Reconstruction over Dulles Toll Road and Airport Access Highway
State Project No.: 0007-029-139, P101, R201, C501, B617, B618

Federal Aid Project No.: BR-5401 (738)

Location: Fairfax County

Contract ID Number: C00082135DB77

Date: March 19, 2015

Subject: Protective Coating for Pedestrian Overpass Structure

To: Shortlisted Offeror,

The paint system for the Pedestrian Overpass Structure will be modified. VDOT is removing the requirement that the
structure be galvanized and powder coated and will now be requiring a conventional VDOT paint system. The second
paragraph of Part il, Section 2.36 shall be updated in the final contract to reflect the following modification:



... The Pedestrian Overpass Structure shall have a protective coating in accordance with Section 411 of the VDOT
2007 Road and Bridge Specifications; it shall be Gray, Federal No. 595-26495-reluding Tthe handrails, shall be galvanized
and powder coated Grey, Federal No. 595-26495 in accordance with the Special Provision for Section 411 — Protective
Coating of Metal in Structures and Special Provision for Powder Coated Galvanized Steel.

If you have any questions concerning this change to the RFP technical requirements please do not hesitate to contact
me.

*Please provide a response acknowledging receipt of this email.*

Sincerely,

Steve Aindy

Stephen D. Kindy, P.E.
Senior Project Delivery Engineer | Alternative Project Delivery Office | Virginia Department of Transportation | 1401 East Broad Street, Richmand, VA 23219 |
804.786.6016 Office | B04.786.7221 Fax | Stephen. Kindy@VDOT Virginia.qov irgink

The information supplied in this message may be privileged, confidential andfor exempt from disclosure under applicable faw. If you are not the intended recipient
of this message, the sender does not intend delivery to you to waive any privilege or right pertaining to this message. You have no right to retain, disseminate,
copy or disclose the material contained herein. If you have received this message in error, please immediately notify the sender by return e-mail, and delete the
errant message. Thank you,

b Please consider the environment before printing this email



Bonnie Hulme
m

From: Louis Robbins

Sent: Monday, March 23, 2015 9:04 AM

To: Kindy, Stephen D., P.E. (VDOT)

Cc: Bannie Hulme; David Gates; Sean Macneal; Bill Clark; GARY S. JOHNSON
(gjohnson@rkk.com); Louis Robbins; Karen Countiss; Jo Ellen Sines; Mimi Kronisch
(mkronisch@rkk.com)

Subject: RE: Route 7 Widening - New Final Completion Date

Stephen — Acknowledged - Thanks Much - this will allow for a better project for VDOT. Lou

SCORMAN

Louis Robbins P.E. DBIA
V P Design Build

Corman Construction
12001 Guilford Road
Annapolis Junction, MD
703-772-8566

From: Kindy, Stephen D., P.E. (VDOT) [mailto:Stephen.Kindy@VDOT.Virginia.gov)
Sent: Monday, March 23, 2015 8:56 AM

Cc: Roby, Jeffrey A., P.E. (VDOT); Rahman, Arifur, P.E. (VDOT)

Subject: Route 7 Widening - New Final Completion Date

Project Name: Route 7 Widening and Bridge Reconstruction over Dulles Toll Road and Airport Access Highway
State Project No.: 0007-029-139, P101, R201, €501, B617, B618

Federal Aid Project No.: BR-5401 (738)

Location: Falrfax County

Contract ID Number: C00082135D877

Date: March 23, 2015

Subject: New Project Final completion Date

To: Shortlisted Offeror,

We are extending the Final Completion Date for the Project referenced above to May 8, 2018. Offerors shall resubmit
their Proposal Schedule, including a Proposal Schedule Narrative, for the entire Project in accordance with the
requirements speclfied in Part 1, Section 4.2.4 of the RFP with their Price Proposal submission. The Final Completion Date
in Part |, Section 2.3.1 will be updated in the final contract to reflect this modification to the Final Completion Date.

If you have any questions or concerns relative to this change please do not hesitate to contact me.

*Please provide a response acknowledging receipt of this email.*

Sincerely,



Steve Hindy

Stephen D. Kindy, P.E.

Senior Project Delivery Engineer | Alternative Project Delivery Office | Virginia Department of Transportation | 1401 East Broad Street, Richmond, VA 23219
804.786.6016 Office | B04.786.7221 Fax | Stephen. Kindv@VDOT.Virginia.gov irgj

The information supplied in this message may be privileged, confidential and/or exempt from disclosure under applicable law. If you are not the intended recipient
of this message, the sender does not intend delivery to you to waive any privilege or right pertaining to this message. You have no right to retain, disseminate,

copy or disclose the material contained herein. If you have received this message in error, please immediately notify the sender by return e-mail, and delete the
errant message. Thank you.

b Please consider the environment before printing this email



VDD ™ Virginia Department
of Transportation

4.3.1 Proposal Price



Request for Proposals  Rie 7 Widening & Bridge Rehabilitation over Dulles Toll Road & Airport Access Highway

Part 1 Fairfax County, Virginia
Instructions for Qfferors Project No. 0007-029-139, P101, R201, C501, B617,B618
| September 204 Addendum# | - February 13, 203 Contract ID # C00082135DB77

ATTACHMENT 4.3.1

PRICE PROPOSAL FORM

4.3.1 Offeror shall specify the pricing information for the items below, the dollars amount shall
be in whole numbers:

Price Proposal Cost Breakdown Summary; 4/ q

o0
1 JE0)000. 515 Loec
Design Services, LS $ : i3l 1y

Construction Services (exclude QA/QC), LS p¥$ ¥ . Z 7,001,/ 77.40
Quality Assurance (QA) (Construction), LS 1l ’($ /, ¥97 190- 60
Quality Control (QC) (Construction), LS S/ 032, 550. o0

Proposal Price; (Specify the Total Lump Sum price in both numbers and words,
this price shall equali to the total sum of the items listed above)

Lump Sum (LS): Copdu Coue telioDd Co«m Hmdre) Nwe\—‘"
s 44, va,997%5

DONKS + E::gnu—) CoR-

Signature: Date: April 13, 2015

William &. Cox, President

Design-BuiIder: Corman Construction, Inc.

Vendor No.: €997

Commonwealth of Virginia
Virginia Department of Transportation



VD D Virginia Department
of Transportation

e —— - —————— ———— —

| 43.2 Schédule of ﬁéms



State Project 0007-029-139, P101, R201, C501, B617, B618
SCHEDULE OF ITEMS (ver. 4-15-2014)

This Schedule of Kems shall identify the total material quanlities and costs of each proposed pay item, using ltem codes and units of
measura that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of (lems shall be used fo cost-load
the project schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be
identified. The values and quanlities shall be clearly supported by the escrowed pricing documents.

Date: 41312015
Fusl {F) or
VDOT ltemn Price {P) Budgetad Cost
Code' ftem Description Adjustment | App Quantity Unit' %)

100 MOBILIZATION 1 L5 $2,000,000.00
101 CONSTRUCTION SURVEYING {CONSTRUCTION) 1 L5 $152,210.00
110 CLEARING AND GRUBBING F 7 ACRE 5210,000.00
120 REGULAR EXCAVATION F 51,113 Y 5817,808.00
525 CONCRETE CLASS A3 MISC, 4 cY $5,220,00
529 FLOWABLE BACKFILL 78 CY 5459,888.00
588 UNDERDRAIN UD-4 1,712 LF $16,606 40
700 POST INSTALLATION INSPECTION 4,946 LF $12,365.00
1150 15" Pipe 189 LF $20,412.00
1156 STORM SEWER PIPE 15" 865 LF $115,045.00
1180 18" Pipe 10t LF 511,110.00
1186 STORM SEWER PIPE 18" 633 LF 555,640.70
1240 24" Pipe 111 LF 516,650.00
1246 STORM SEWER PIPE 24" 540 LF $55,080.00
1306 STORM SEWER PIPE 30" 1,288 LF $144,2565.00
6150 15" END SECTION €5-1 OR 2 11 EACH 513,662.00
6180 18" END SECTION E5-1 3 EACH $4,017.00
5240 24" END SECTION ES-1 2 EACH $2,940.00
5300 30" END SECTION SECTION 3 EACH $5,319.00
6740 DROP INLET DI-1 2 EACH $6,684.00
6748 DROP INLET DI-2B, L=6’ 2 EACH $6,618.00
5815 DROP INLET DI-3A 1 EACH $3,342.00
6817 DROP INLET DI-38. L=4" 8 EACH $26,512.00
6818 DROP INLET DI-38, L=6' 9 EACH $29,475.00
6819 DROP INLET DI-38, L=8* 6 EACH $21,948.00
6835 DROP INLET B1-3C, L=6' 5 EACH $15.070.00
6820 DROP INLET D¢-38, L=10' 2 EACH 57.690.00
5056 MANHOLE MH-10R 2 12 EACH 540,104.00

9057 Frame & Cover MH-1 12 EACH 58,292.00 |
9148 £ROSION CONTROL STONE CLASS 1 EC-1 TYP B 147 TON 58,173.20
9250 12' SLOPE DRAINS [ EACH 56,336.00
IQE._S AGGA. BASE MATL TY. INO. 21B F 6,926 TON $263,188.00
10611 ASPHALT CONCRETE TY. IM-19.0D F.P 2,524 TON 5$252,400.00
10628 FLEXIBLE PAVEMENT PLANNING D"-2" 12,494 Y 543,729.00
10636 ASPHALT CONCRETE TY. SM-9.5D F, P 3,435 TON 5377,050.00
10643 ASPHALT CONCRETE TY. 8M-25.0D F, P 4,002 TON 5356,578.20
12020 STD COMB. CURB & GUTTER CG-2 126 LF 51,915.20
12022 RADIAL STD COMB. CLURB & GUTTER CG-2 15 LF 5244.50

12030 STD COMB. CURB & GUTTER CG-3 120 LF SI.B_ILQD_
12031 RADIAL STD COMB. CURB & GUTTER €G-3 135 LF $3,178.50
' use five-digit work item codes and units of that are i with VDOT's list of standard and non-standard item codes {i.e. 00100-Mobilization; 00120-

Regular Excavation, etc...},



Attachment 4.3.2
State Project 0007-029-139, P101, R201, €501, B617, B618

SCHEDULE OF ITEMS (ver. 4-15-2014)

This Schedule of ltems shall identify the total material quantities and costs of each proposed pay item, using item codes and units of
measure that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of ltems shall be used to cost-joad
the project schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be
tdentified. The values and quantities shall be clearly supported by the escrowed pricing documents,

Date: 4/13/2015
Fuel {F) or

VDOT ltem Price (P) Budgeted Cost

Code ' ltem Description Adjustment | App Quantity |  Unit' {$)
12600 STD COMB. CURB & GUTTER CG-6 210 LF 53,423.00
12610 RADIAL STD COMB, CURB & GUTTER CG-6 93 LF $1,618.20
12700 STD COMB. CURB & GUTTER CG-7 1,484 LF 524,189.20
12710 RADIAL STD COMB®B. CURB & GUTTER CG-7 1,046 LF $18,200.40
13108 CG-12 DETECABLE WARNING SURFACE 25 SY $6,800.00
13320 GUARDRAIL GR-2 131 LF $2,135.30
13331 RADIAL GUARDRAIL GR-2 19 LF 5414.20
13383 FIXED OBJECT ATTACH. GR-FOA-1TY.| 10 EACH $17,610.00
13401 ALT BREAKAWAY CABLE TERMINAL GR-9 10 EACH $21,040.00
13460 MEDIAN BARRIER MB-7D (BPPS Pier Protection System) 1,050 LF 5511,350.00
13478 NS TL-2 QUADGUARD CRASH BARRIER 1 EACH $16,310.00
13630 IMPACT ATTEN SER. TYPE 1-A 38 EACH $231,762.00
13755 SOUND BARRIER WALL ABSORPTIVE 3,800 SF $524,400.00
21110 MEDIAN STRIP M5-1A 77 5Y $6,699.00
21215 MEDIAN STRIP MS-2 1,712 LF 552,044.80
23560 TEMP. SAFETY FENCE 4' 3,000 LF 513,200.00
24152 TYPE Ill BARRICADE 4' 7 8' 4 EACH $1,132.00
24160 CONSTRUCTION SIGNS 833 SF 58,663 20
24278 GQROUP 2 CHANNELUIZING DEVICES 300 EACH $20,700.00
24279 PORT CHANEABLE MESS SIGN 12 EACH $180,480.00
24281 ELECTRONIC ARROW ] EACH 525,926.00
24282 FLAGGER SERVICE 10,560 HR $281,952.00
24280 TRAF.BARR SERVICE CONC. 24,055 LF $512,371.50
24601 N5 REMOVE EXISTING GUARDRAIL 963 LF 55,200.20
24602 N5 REMOVE EXISTING FENCE 854 LF $9,308.60
25591 DESIGN BUILD PRELIMINARY ENGINEERING 1 EACH $4,960,000.00
25583 DESIGN BUILD QC 1 EACH $1,032,580.00
25595 DESIGN BUILD QA 1 LS $1,497,190.00
25596 Design Build MOT 1 LS $4,478,806.00
26117 DRY RIPRAP CL1. EC-1 200 TON $12,320.00
27012 TOPSOIL CLASS A2 4 ACRE $70,240.00
27102 REGULAR SEED 44,000 5Y $39,600.00
27210 TEMPORARY SEED 22,000 SY $9,900.00
27345 TEMPORORARY DIVERSION DIKE 1,157 LF 55,266.80
27372 SOILSTABEC-3 TYPEC 14,794 SY $56,217.20
27400 Constructlon Entrance 250 TON $11,475.00
27401 EROSION CONTROL RIPRAP 150 TON $9,240.00
27410 CHECK DAM{ROCK) TY. | 310 TON 519,096.00
27422 DEWATERING BASIN 4 EACH $2,036.00
27430 SILTATION CONTROL EXCAVATION 300 cy $6,840.00

! Use five-digit work item codes and units of measure that are consistent with VDOT's list of standard and non-standard item codas {t.e. 00100-Mobilizatlon; 00120-
Regular Excavation, etc...}.




Attachment 4.3.2
State Project 0007-029-139, P101, R201, C501, B617, B618

SCHEDULE OF ITEMS {ver. 4-15-2014)

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using itermn codes and units of
measure that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of tems shall be used to cost-load
the project schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be
identified. The values and quantities shall be clearly supported by the escrowed pricing documents.

- Date: 4/13/2015
Fuel (F} or
VDOT Item Price (P) Budgeted Cost
Code ' ltem Description Adjustment | App Quantity |  Unit’ (s
27451 INLET PROTECTION, TYPE A 39 EACH $14,859.00
27461 INLET PROTECTION, TYPEB 10 EACH $3,810.00
27505 TEMP. S5ILT FENCE 6,045 LF $26,598.00
27580 TEMP SEDIMENT BASIN EXCAVATION 1,200 CY $11,160.00
30055 RED MAPLE 1.50" CAL. 18 EACH $2,538 00
30227 NS TREE - RIVER BIRCH 1.5" CAL. 3 EACH 5423.00
30485 AMERICAN SWEETGUM 1.50" CAL, 19 EACH $2,679.00
30615 AMERICAN SYCAMORE 1.50" CAL. 19 EACH $2,679.00
30665 WHITE QAK 1.50" CAL. 15 EACH $2,115.00
30832 COMMON SASSAFRAS 20 MM CAL 28 EACH 51,218 00
32144 EASTERN REDCEDAR 5' 36 EACH $1,566.00
32144 EASTERN REDCEDAR 8' 16 EACH $2,784.00
32302 VIRGINIA PINE 5' 36 EACH $1,566.00
32304 VIRGINIA PINE 8' 18 EACH $3,132.00
35173 WILLOWLEAF COTONEASTER 2' 85 EACH $2,405.50
35433 CMPCT, PFITZER JUNIPER 2' as EACH $2,405.50
39001 NS TREE - AMERICAN HORNBEAM 1 5" CAL. 1 EACH $141.00
35001 |N5 TREE - AMERICAN SWEETGUM 5' HEIGHT 28 EACH $1,218.00
39001 |N5 TREE - AMERICAN 5YCAMORE 5' HEIGHT 22 EACH $957.00
39001 |N5 TREE - BLACK GUM 2.5" CAL, 2 €ACH $392.00
39001 |NS TREE - CHESTNUT OAK 1.50" CAL. 15 EACH $2,115.00
39001 |N5 TREE - CHESTNUT OAK 5' HEIGHT 28 EACH $1,218.00
39001 |NS TREE - COMMON BALD CYPRESS 1.5" CAlL. 13 EACH $1,833.00
39001 NS TREE - COMMON BALD CYPRESS 5" HEIGHT 14 EACH $609.00
39001 NS TREE - EASTERN REDBUD 1.5" CAL. a EACH $1,128.00
39001 NS TREE - GOLDENRAIN TREE 1.5" CAL. 7 EACH 5987.00
39001 NS TREE - GREEN HAWTHORN 1.5" CAL. 2 EACH $282.00
39001 NS TREE - KOUSA DOGWOOD 1.5" CAL. B EACH $1,12B.00
39001 NS TREE - NORTHERN RED DAK 1.5" CAL. 17 EACH $2,397.00
35001 NS TREE - NORTHERN RED DAK 5' HEIGHT 28 EACH $1,218.00
39001 NS TREE - RED MAPLE 5' HEIGHT 36 EACH $1,566.00
39001 NS TREE - SHADBLOW SERVICEBERRY 1.5" CAL. 8 EACH $1,128.00
35001 NS TREE - SNOWBELL 1.5" CAL, ? EACH $987.00
35001 NS TREE - SWAMP WHITE DAK 1.5" CAL. 16 EACH $2,256.00
35001 NS TREE - SWAMP WHITE DAK 5' HEIGHT 28 EACH §1,218.00
39001 NS TREE - SWEETBAY MAGNOLIA 1.5" CAL. 8 EACH 51,128.00
39001 NS TREE - WHITE DAK 5' HEIGHT 28 EACH $1,218.00
39001 NS TREE - WILLOW QAK 1.5" CAL 16 EACH $2,256.00
39001 N5 TREE - WILLOW OAK 5" HEIGHT 28 EACH $1,218.00
39001 NS TREE - WITCH HAZEL 1,5" CAL, 8 EACH $1,128.00

! Use five-digit work item codes and units of measure that are consistent with VDOT's list of standard and non-standard item codes {i.e. 00100-Mobiltzation; 00120-
Regular Excavation, etc...).




Attachment 4.3.2

State Project 0007-029-139, P101, R201, C501. B617. B§18§
SCHERULE OF ITEMS (ver. 4-15-2014)

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of measure that
are consistent with VDOT's list of standard and non-standard item codes. The Schedule of ltems shall be used to cost-load the project schedule,
which will serve as the basis for progress payments. Any pay ilems considered for price adjustments shall be idenfified. The values and quantities
shall be clearly supported by the escrowed pricing documents

Date; 413/2015
Fuel (F) or
VDOT ltem Price (P} Budgeted Cost
Code * Item Description Adjustment | App Quantity Unit! {$)
39002 NS - SHRUB BORDER FORSYTHIA 2° 120 EACH $3,396.00
39002 NS SHRUB - ARROWWOOD 3" HEIGHT 70 EACH 51,981.00
39002 NS SHRUB - BLACKHAW 3" HEIGHT 70 EACH 51,981.00
39002 NS SHRUB - DWARF PINK BRIDALWREATH SPIREA 2 120 EACH 53,396.00
39002 NS SHRUB - DWARF REDTWIG DOGWOOD (24™) 120 EACH 53,396.00
39002 NS SHRUB - GOLDENFINGER PONTENTILLA {24") 73 EACH $2,065.90
39002 NS SHRUB - GRAY DOGWOODD 3' HEIGHT 45 EACH $1,273.50
39002 NS SHRUB - GRO-LOW SUMACL (24") 85 EACH $2,405.50
39002 NS SHRUB - MERLOT VIRGINIA SWEETSPIRE (24") 120 EACH $3,396.00
38002 NS SHRUB - PEE WEE DAKLEAF HYDRANGEA (247} 85 EACH $2,405.50
35002 NS SHRUB - 'SHAMROCK' INKBERRY 2' 85 EACH $2,405.50
39002 NS5 SHRUB - SIXTEEN CANDLES CLETHRA {247} 120 EACH $3,396.00
35002 NS5 SHRUB - SWEET PEPPERBUSH 3' HEIGHT 70 EACH $1,981.00
39003 NS5 HERB - BLUEIOINT GRASS (2X2X2 PLUG) 2,000 EACH $6,600.00
39003 N5 HERB - BROOMSEDGE (2X2X2 PLUG) 3,105 EACH $10,246.50
35003 N5 HERB - FOX SEDGE [2X2X2 PLUG) 4,000 EACH 56,600.00
35003 N5 HERB - SOFT RUSH (2X2X2 PLUG) 3,105 EACH $10,246.50
35003 N5 HERB - SWITCHGRASS [2X2X2 PLUG) 3,105 EACH $10,246.50
35003 NS HERB - WOOLGRASS [2X2%2 PLUG) 3,105 EACH $10,246.50
46011 UTILITY RELOCATIONS 1 LS $501,270.00
50108 516N PANEL {Extruded Aluminum) 826 SF $22,467.20
50108 SIGN PANEL {Sheat Aluminum]) 112 5F $2,553 60
50430 SIGN POST 5TP-1, 2" 76 LF $782 80
50575 CONC. FOUND.O/H SIGN STRUCTURE 84 Y $100,464.00
50610 RELOC.EXIST.SIGN STRUCT.TY. | 1 EACH $12,940.00
50753 IRELDC.EXIST.StGN PANEL TY.5P-1 12 EACH $1.632.00
50871 IREMDVE, SALVAGE SIGN TY.SP-1 FROM O/H 5T 1 EACH $2,337.00
50876 IREMDVE-DISPOSE SIGN STRUCT. TY. WP-1 11 EACH $1.551.00
50902 lNS TRAFFIC SIGN OVERHEAD CANTILEVER STRUCTURE {STA.529) - APPROX, 45" 1 EACH $47,510.00
50902 INS TRAFFIC SIGN OVERHEAD CANTILEVER STRUCTURE {STA.536+10} - APPROX. 25 1 EACH $30,440.00
50902 NS TRAFFIC SIGN OVERHEAD CANTILEVER STRUCTURE (STAS30+10) - APPROX. 45 1 EACH 546,960.00
50902 NS TRAFFIC SIGN OVERHEAD SPAN STRUCTURE (OVER DTR EBL) - APPROX. 90 1 EACH $62,950.00
51130 CONTROLLER 1 EACH $30,220.00
51131 CCTV CAMERA , POLE MOUNTED 1 EACH $10,330.00
51132 CCTV CAMERA CONTROL CABINET & SURGE ARRESTORS 1 EACH $10,110.00
51133 CCTV WIRELESS ETHERNET PANEL ANTENNA 1 EACH 56,806.00
51160 ELEC SERV.GROUNDING ELECTRODE {10') 76 EACH 58,208.00
51163 NS FLASHER { RAPID FLASH AT TRAIL CROSSING) 2 EACH $21,240.00
51170 ELECTRICAL SERVICE SE-5 EACH 56,414.00
51184 TRAF. 51G. HEAD 5EC 12" LED 28 EACH 55,628.00

! se five-digit workitem codes and units of measure that are consistent with VOOT's list of standard and non-standard item codes (i.e. 00100-Mobifization; 00120-Regular
Excavation, etc...}.




Attachment 4.3.2

State Project 0007-029-139, P101, R201, C501, B617, B618
SCHEDULE OF ITEMS (ver. 4-15-2014)

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and unils of measure that are
consistent with VDOT's list of standard and non-standard item cades. The Schedule of Items shall be used to cost-load the project schedule, which
will serve as the basis for progress payments. Any pay items considered for price adjusiments shall be identified. The values and quanities shall be
clearly supported by the escrowed pricing documents.

_ Date: 4/13/2015
Fuel {F) or
VDOT Rem Price (P) Budgeted Cost
Code * Item Description Adjustment | App Quantity Unit® {$}
51198 PEDESTRIAN ACTIVATION PA-2 4 EACH $1,000.00
51210 PEDESTAL POLE PF-2 12' 3 EACH $2,511.00
51238 CONC. FOUND 5IGNAL POLE PF-8 40 %4 $40,640.00
51240 CONC. FOUNDATION PF-2 4 EACH $2.216.00
51247 CONCRETE FOUNDATION CF-3 1 EACH $3,446.00
51307 NS LUMINAIRE ARM FOR TRAFFIC SIGNAL 20 FEET 4 EACH $5,220.00
51350 51G.POLE MP-1 CO.LU.ONE ARM 28 1 EACH $13,260.00
51412 ISIG. POLE MP-1 CO.LU ARM 50 1 EACH $15,000.00
51418 SIG. POLE MP-1 CO.LU.ONE ARM 56 1 EACH $16,740.00
51422 51G.POLE MP-1 CO.LU.ONE ARM 60 1 EACH $17£70.00
51600 14/2 CONDUCTUR CABLE 600 LF $650.00
51607 14/7 CONDUCTOR CABLE 1,500 LF $3,300.00
51615 14/1 ENCLOSED COND. CABLE 6,000 LF $1,500.00
51700 14/2 CONDUCTQOR CABLE SHIELDED 2,000 LF 52300.00
51830 HANGER ASSEMBLY $M-3, ONE WAY 9 EACH $2,448.00
51834 HANGER ASSEMBLY SMB-2, ONE WAY 3 EACH $522.00
51835 HANGER ASSEMBLY SMB-2, TWO WAY 1 EACH $250.00
51910 SAWCUT FULL DEPTH 2,778 LF $9,167.40
51912 SAW CUT 3/8 1,800 LF $17,640.00
51913 SAW CUT 5/8 435 LF $6,133.50
51951 INSTALL 5IGN 8 EACH $2,608 00
51955 TEMPORARY TRAFFIC CONTROL SIGNAL 1 LS $21,740.00
51962 NS RELOCATE EXISTING WARNING LIGHTS 1 EACH $2,392.00
51962 NS REMOVE EXISTING ITS EQUIPMENT (CCTV) 1 L5 55,436.00
51963 NS CONC. FOUNDATION CONC. FOUNDATION REMOVE CABINET FOUNDATION 1 EACH $1,957.00
51963  [NS REMOVE REMOVE EXISTING COMM. ANTENNA 1 EACH $544.00
51963 N5 REMOVE REMOVE EXISTING CONCRETE {SIGNALIFOUNDATION [ OH STRUCTURE) 4 EACH $7,828.00
51963 NS REMOVE REMOVE EXISTING CONCRETE {OH STR.) FOUNDATION { SIGNAL) 4 EACH $2,176.00
51963 NS REMOVE REMOVE EXISTING JUNCTION BOX OR M.H. [ EACH 56,522.00
52404 PEDESTRIAN SIGNAL HEAD 5P-9 4 EACH $2,740.00
54032 TY. B CL. VI PAVE LINE MARK 4" {SINGLE WHITE LINE) 8,747 LF $15,744.60
54034 TY B CL VI PAVE UNE MARK 6" 1937 LF $10,459.80
54034 TY B CL 1 8" Contrast 154 LF 51,509.20
54034 TY. B CL 1 PAVE LINE MARK 24" [SINGLE WHITE LINE} 235 EACH $3,008.00
54034 TY. B CL. 1 PAVE LINE MARK 24" SKIP [WHITE 2' SPACING) 327 LF $4,185.60
54034 TY. B CL. VI PAVE LINE MARK 24" SKIP { 20' SPACING 45 Deg.} 1,253 EACH $19,045.60
54034 TY. B CL. VI PAVE LINE MARK 4" {SINGLE YELLOW LINE) 4,736 LF $17,996.80
54034 TY. B CL. VI PAVE LINE MARK 4" MINI-SKIP {2' LONG, 4° SPACE) 232 EACH $1,020.80
54034 TY. B CL. V) PAVE LINE MARK 4" MINI-SKIP {3' LONG, & SPACE) 30 LF $93.00
54034 TY. B CL. VI PAVE LINE MARK 4" SKIP {10' LONG, 30' SPACE) 1,230 LF $5,043.00

use five-digit work item codes and units of measure that are consistent with VDOT's list of standard and non-standard item codes (i.e. 00100-Mobilization; 00120-Regular
Excavation, etc..).



Attachment 4.3.2

State Project 0007-029-139, P101, R201, €501, B617, B618
SCHEDULE OF ITEMS (ver. 4-15-2014)

This Schedule of tems shall identify the total material quantities and costs of each proposed pay item, using item codes and units of measure that are
consistent with VDOT's list of standard and non-standard item codes. The Schedule of lems shall be used to cost-load the project schedule, which will
serve as the basis for progress paymenls. Any pay items considered for price adjustments shall be idenlified. The values and quantities shall be clearly
supported by the escrowed pricing documents.

_ Date: 413/2015
Fusl {(F)or
VDOT ltem Price (P) Budgeted Cost
Coda ' Item Description Adjustment | App Quantity |  Unit' s

54034 TY. B CL VI PAVE LINE MARK B" (SINGLE WHITE LINE) 2,110 LF $10,128.00
54034 TY. 8 CL. VI PAVE LINE MARK 8" SKIP {3' LONG, 9" SPACE} 378 EACH $3,7&2£_
54105 EAAD. OF EXIST NONLINEAR PAVE. MARKING 59,200 LF $55,360.00
54105 EAAD. OF EXIST PAVE MARKING 200 LF $160.00
54217 SNOW PLOW. RAISED PAVE MARK.ASPH. CONC 388 EACH 514,744.00
54240 TEMP. PAVE. MARKER 1 WAY 508 EACH $8,026.40
54242 TEMP. PAVE MARKER 2 WAY 5 EACH $79.00
54300 PAVE,MESS MARK ELONG.ARROW SINGLE 12 EACH $1,380.00
54424 CONSTR. P.M. TY D ELONG ARROW 13 EACH 51,495.00
54552 CONSTR. PAVE MARK. (Tv. FCL1} 4" 34,600 LF $15,570.00
54562 CONSTR. PAVE MARK. (T¥. FCL1) 24" &0 LF $288.00
55040 4 CONDUCTOR CABLE 17,000 LF $28,900.00
55060 6 CONDUCTOR CABLE 26,900 LF $34,570.00
55140 CONCRETE FOUNDATION LF-1 TY_ A S0 EACH 5185,940.00
55143 CONC_ FOUND. HIGH MAST LIGHT, POLE 16 oY $47,840.00
55191 LIGHTING POLE LP-2 TYPE G 21 EACH $66,213.00
55200 NS5 40 FOOT POLE FOR SOLAR ARRAY 4 EACH $43,480.00
55201 NS 80 FOOT CCTV POLE WITH LOWERING DEVICE 1 EACH $28.590.00
55202 NS CONC. FOUND. 80 FOOT CCTV POLE. POLE 7 cY $11,945.00
55203 NS LED WALL PACK [ PED TUNNEL) 48 WATT, 277 VOLT 32 EACH 522275,00
55204 NS LIGHTING POLE LP-3 TYPE 9 { MINIMUM 100 FOQT MTG HEIGHT ABOVE ROADWAY) 4 EACH $105,680.00
55348 ELECT. SERVICE SE-8 TYPE A 1 EACH $7.643 00
55355 CONTROL CENTER COW-1 TYPEF 1 EACH 516,960.00
55356 NS PEDESTRIAN TUNNEL LIGHTING CONTROLLER DUISK TQ DAWN 2 EACH $33,920.00
55357 NS PEDESTRIAN TUNNEL LIGHTING CONTROLLER DAYTIME 100% NIGHT TIME 2 EACH $33,920.00
55504 LUMINAIRE 400 WATT HP.S. 25 EACH $18,200.00
55518 LUMINAIRE 250 WATT H P.S. UNDERBRIDGE 14 EACH $7.840.00
55526 HIGH MAST LUM.ASSEM.8-1000 WATT H.P 5. 4 EACH $43,200.00
55530 LIGHTING RETREVAL SYSTEM 25 FEET, 2 150 WATT H5 LUMINAIRES 1 EACH $16,960.00
55531 LIGHTING RETREVAL SYSTEM 35 FEET, 3-150 WATT HPS LUMINAIRES b3 EACH $18,810.00
55532 LIGHTING RETREVAL SYSTEM 45 FEET, 3-150 WATT HPS LUMINAIRES 1 EACH $19,790.00
55533 LIGHTING RETREVAL SYSTEM BO FEET G- 150 WATT HPS LUMINAIRES 1 EACH $33,160.00
55534 NS 58 WATT LED LUMINAIRE B3 EACH $1,687,390.00
55535 NS SURFACE MOUNTED JUNCTION BOX, GALVANIXED 6x6x 4 20 EACH $3,580.00
53586 JUNCTION BOX JB-51 3 EACH 53,261.00
55587 JUNCTION BOX JB-52 42 EACH $52,962.00
53588 JUNCTION BOX JB-53 2 EACH $3,218.00
56022 1" METAL CONDUM _2,200 LF $26,400.00
56026 11/4" METAL CONDUIT 160 LF $1,568.00
56030 2" CONDUIT 7.500 LF 510,500.00

! Use five-digit work Item codes and units of measure that are consistent with VOOT's list of standard and non-standard item codes {t.e. 00100-Mobilization; 00120-Regular
Excavatlon, etc.. ).



Attachment 4.3.2

State Project 0007-029-139, P101, R201, C501, B617, B618

SCHEDULE OF ITEMS (ver. 4-15-2014)

This Schedule of tems shall identify the total material quanlities and costs of each proposed pay ltem, using tem codes and units of measure that are
consistent with VDOT's list of standard and non-standard item codes. The Schedule of Hems shall be used to cost-load the project schedule, which will serve
as the basis for progress payments. Any pay items considered for price adjustments shall be identified. The values and guanlities shalt be clearly supported by
the escrowed pricing documents.

Date: 4132015
Fuel (F) or
VDOT tem Price (P} Budgeted Cost
Coda ' item Description Adjustment | App Quantity | Unit' {s)

56034 3* CONDUIT 300 Lf $810.00
56050 BORED CONDUIT 2" 50 LF $1,520.00
56052 BORED CONDUIT 4" 600 LF 521,540.00
56200 TRENCH EXCAVATION ECI-1 7,500 LF $73,500.00
56205 TEST BORE 11 EACH $22,000.00
59050 NS COMMUNICATION EQUIP. COMMUNICATION EQUIP. RELOCATE ELECTRICAL SERVICE 1 EACH $5.436.00
59050 NS COMMUNICATION EQUIP. COMMUNICATION EQUIP. REMOVE CAMERA POLE FOUNDATION 1 EACH $788.00
59050 NS COMMUNICATION EQUIP. COMMUNICATION REMOVE EQUIP. CCTV DOME CAMERA 1 EACH §255.00
59050 NS COMMUNICATION EQUIP. REMOVE EXISTING COMMUNICATION EQUIP. CAMERA POLE 45" 1 EACH $973.00
60404 CONCRETE CLASS A4 2,265 oY $1,524,345.00
50450 CONCRETE CLASS A4 BRIDGE APPR. SLAR 395 cY $1B3,465.60
60452 REINFORCING STEEL BRIDGE APPRDACH SLAB £2,800 La $182,120.00
£0450 BRIDGE DECK GROOVING 6,573 sY $17,747.10
51213 PRESTRESSED CONCRETE REAM,BLILE T 37" 28 EACH $788,480.00
51234 PRESTRESSED CONCRETE BEAM,BULB T 53* 4,450 LF 5$1,971,110.00
&1703 CORROSION RESISTANT REINFORCING STEEL, SOLID STAINLESS 557,880 LB 51,785,216.00
62010 RETAINING WALL 5,760 SF $996,480.00
§2535 NS BRIDGE SUPERSTRUCTURE (Elastomeric Brg Pads} 168 | EACH $222,768.00
62537 NS PEDESTRIAM BRIDGE SUPERSTRUCTURE 1 L5 51,509,574.00
£2538 PEDESTRIAN UNDERPASS 1 LS $3,220,876.00
64005 SELECT MATL. TY. | MIN. CBR-30 3,448 TON $126,541.60

64011 STRUCTURE EXCAVATION 6,545 oY $184,569.00 |
54045 TEMPORARY SHEET PILING 25,500 SF $1.071,000.00
64112 STEEL PILES 12" 2,432 LF $127,923.20

64765 PILE POINT FOR 12" STEEL PILE 64 EACH $8,832.00 |
64768 DRIVING TEST FOR 12" STEEL PILE 212 LF 523,956.00
65013 CONCRETE CLASS A2 1,711 oY $1,664,705.70
65200 REINF. STEEL 97,260 L8 $92,397.00
65201 CORROSION RESISTANT REINFORCING STEEL, LOW CCR 152,955 LB 5290,614.50
66922 NS BRIDGE SUBSTRUCTURE {GEOCOMPOSITE WALL DRAIN} 1 LS $3,803.00
57088 PEDESTRIAN FENCE 954 LF $238,500.00
67260 BRIDGE CONDUIT SYSTEM 1 LS $102.560.00
57500 DISMANTLE AND REMOVE EXISTING STRUCTURE 1 LS $2,884,566.00
68027 RAILING, BR27C-13, 4 rails 954 LF $306,234.00
68342 |Crack Repairs 700 LE $85.200.00
6BE00 Concrete Subst Surface Repair_ 300 SY $244,500.00
69805 WATERPROOFING 3,396 SY $37,016.40

" Use five-digit work item codes and units of measure that are cansistent with VDOT's list of standard and nan-standard item codes {l.e. 00100-Mobilization; 00120-Regular Excavation, ete...).
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Corman Construction, Inc.

vDOT

Rte 7 Widening & Bridge Rehabilitation over Dulles Toll Road & Airport Access Highway
Design-Build Project

State Project No.: 0007-029-139, P101, R201, C501, B617, B618

Federal Project No.: BR-5401 (738)

Contract ID Number: C00082135DB77

Monthly Payment Schedule

Submitted - 4/13/2015
Month Draw Total Month Draw Total

June-15| $ 954,805.20 February-17| $ 1,012,914,79
July-15| § 1,282,989.86 March-17| $ 958,676.34
August-15| § 1,516,386.69 April-17] § 1,126,853.59
September-15| § 816,196.21 May-17| $ 1,263,564.78
October-15| $ 561,581.49 June-17| $ 1,138,609.90
November-15} $ 561,581.49 July-17| § 2,072,849.97
December-15| $ 1,478,942.43 August-17| § 2,915,028.64
January-16| $ 3,097,072.75 September-17| $ 2,198,720.16
February-16] $ 2,660,374.47 October-17| $ 674,364.72
March-16| % 1,856,221.12 November-17] § 163,234.82
April-16| § 633,082.07 December-16] $ 163,234.82
May-16| $ 633,082.07 January-18] $ 163,234.82
June-16| $ 762,464.91 February-18| $ 163,234.82
July-16] $ 1,076,678.70 March-18| $ 288,812.28
August-16| $ 761,344.25 April-18{ $ 244,513.85
September-16| § 1,735,763.22 May-18| § 215,359.33
October-16| $ 2,050,738.48 June-18] § 107,679.66

November-16| $ 3,036,722.17

December-16| $ 1,957,725.21

January-17| $ 2,186,307.76
Contract Total = § 44,490,947.80
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Request for Proposals  Rte 7 Widening & Bridge Rehabilitation over Dulles Toll Road & Airport Access Highway

Part 3 Fairfax County, Virginia
Lump Sum Agreement Project No. 0007-029-139, P101, R201, C501, B617, B618
September 19, 2014 Contract ID # C00082135DB77
EXHIBIT 6.3({a)
ADJUSTMENT FOR ASPHALT
SPECIAL PROVISION FOR
ASPHALT MATERIAL PRICE ADJUSTMENT

DESIGN-BUILD PROJECTS

August 9, 2013

All asphalt material listed in the attached “Master Listing of Asphalt Material Items Eligible for Price Adjustment”
will be adjusted in accordance with the provisions as set forth herein. Other items will not be adjusted, except as
otherwise specified in the contract.  Any item added through a Work Order which contains Asphalt Material will
not be subject to Price Adjustment unless specifically designated in the Work Order 1o be subject to Price
Adjustment.

Each month, the Department will publish an average state-wide PG 64-22 fo.b. price per ton developed from the
average terminal prices provided to the Department from suppliers of asphalt cement to contractors doing work in
Virginia. The Depariment will collect terminal prices from approximately 12 terminals each month. These prices
will be received once each month from suppliers on or about the last weekday of the month. The high and low prices
will be eliminated and the remaining values averaged to establish the average statewide price for the following
month. That monthly state-wide average price will be posted on the Construction Division website on or about the
first weekday of the following month.

This monthly statewide average price will be the Base Index for all contracts on which Price Proposals are received
during the calendar month of its posting and will be the Current Index for all asphalt placed during the calendar
month of its posting. In the event an index changes radically from the apparent trend, as determined by the
Engineer, the Department may establish an index which is determined to best reflect the trend.

The amount of adjustment applied will be based on the difference between the Price Proposal\Contract Base index
and the Current Index for the applicable calendar month during which the work is performed. Calculations must be
done for each type of Asphalt Material put in place each month, whether the Current Index s higher or lower than
the Base Index. The calculation for the adjustment shall be shown as follows:

A=Qx%ACXIC

Where: A = Asphall Adjustment Dollar Amount
Q = Quantity of Asphalt Malerial put in place during the month
%AC = % of Asphalt Cement in the Asphalt Material as specified in the Job Mix Formula
IC = Numeric Dollar Difference, either positive or negative, between the Base Index and Current Index

Example Calculation for Negative Price Adjustment (Credit back 1o VDOT):

7,500 Tons of SM-12.5A pul in place during the month (Q), Job Mix is 6.1% Asphalt Cemenl for SM-12.5A
(%ACL), Base Index for the Contruct is $515/Ton, Current Index is $500/Ton, Difference of - $15.60/Ton (1C)

7,500 Tons SM-12.5A x 6.1% x-3$15.00/Ton = - $6,862.50 Adjustment Amount

Example Calculation for Positive Price Adjustment (Paid to the Design-Builder):

10,000 Tons of BM-25.0A put in place during the month {Q), Job Mix is 5.2% Asphalt Cement for BM-25.0A
(%AC), Base Index for the Contract is $515/Ton, Current Index is $560/Ton, Dilference of + $45.00/Ton (IC)

10,000 Tons BM-25.0A x5.2% x $45.00/Ton = + $23,400.00 Adjustment Amount

Commonwealth of Virginia
Virginia Department of Transporiation
Page 1 of 4



Request for Proposals  Rte 7 Widening & Bridge Rehabilitation over Dulles Tolt Road & Airport Access Highway

Part 3 Fairfax County, Virginia
Lump Sum Agreement Project No. 0007-029-139, Pt01, R201, C501, B617, B618
September 19, 2014 Contract ID # C00082135DB77

Adjustment of any asphalt material item designated as a price adjustment item which does not contain PG 64-22,
except PG 76-22 or PG 70-28, will be based on the indexes for PG 64-22. The quantity of asphalt cement for asphalt
concrete pavement to which adjustment will be applied will be the quantity based on the percent of asphalt cement
shown on the appropriate approved job mix formula.

The guantity of asphalt emulsion for surface treatments to which adjustment will be applied will be the quantity
based on 65 percent residual asphalt.

Price adjustment will be shown as a separate entry on the monthly application of payment for work packages
completed; however, such adjustment will not be included in the total cost of the work for progress determination or
for extension of contract time. Items the Design-Builder claims in its application of payment for asphalt adjustments
must include supporting calculations certified by the Quality Assurance Manager (QAM). These calculations must
be completed relative to the calendar month under which the work was performed and shall be submitted for either
positive or negative adjustment.

Any apparent attempt to unbalance bids in favor of items subject to price adjustment or failure to submit required
cost and price data as noted hereinbefore may result in rejection of items for asphalt adjustment.

Commonwealth of Virginia
Virginia Department of Transportation
Page 2 of 4



Request for Proposals

Part 3

Lump Sum Agreement
September 19, 2014

Rte 7 Widening & Bridge Rehabilitation over Dulles Toll Road & Airport Access Highway

Fairfax County, Virginia

Project No. 0007-029-139, P101, R201, C501, B617, B613

Contract [D # C00082135DB77

VIRGINIA DEPARTMENT OF TRANSPORTATION

MASTER LISTING OF
ASPHALT MATERIAL ITEMS ELIGIBLE FOR PRICE ADJUSTMENT
(10-27-09)
ITEM DESCRIPTION UNITS SPECIFICATION
10082 Asphalt-Stab. Open-Graded Material Ton 313
10416  Liquid Asphalt Gal 311 312
10420 Blotted Seal Coat Ty. B8 Sy ATTD
10422 Blotied Seal Coat Ty. C Sy ATTD
10423 Biotted Seal Coat Ty. C-1 Sy ATTD
10424 Blotted Seal Coat Ty. D Sy ATTD
10588 Ns Asphalt Concrete Ton 315
10608 Asphalt Concrete Ty. SM-8.5 Ton 315
10607  Asphalt Concrete Ty. SM-12.5A Ton 315
10608 Asphalt Concrete Ty. SM-12.5D Ton 315
10609 Asphalt Concrete Ty. SM-12.5E {76-22) Ton 315
10810 Asphalt Concrate Ty. IM-19.0A Ton 315
10611  Asphalt Concrete Ty. IM-19.0D Ton 315
10612  Asphait Conc. Base Cr. Ty. BM-25.0 Ton 315
10613  Asphalt Concrate Ty. BM-37.5 Ton 315
10635 Asphal Concrete Ty. SM-9.5A Ton 315
10636  Asphalt Concrete Ty. SM-9.5D Ton 315
10637 Asphalt Concrete Ty. SM-9.5E (76-22) Ton 315
10639 Asphak Concrate Ty. SM-19.0 Ton 315
10642 Asphalt Concrete Ty. BM-25.0A Ton 315
10643 Asphait Concrete Ty. BM-25.0D Ton 315
10650 Stone Matrix Asphalt SMA-9.5(70-22) Ton 317
10651  Stone Matrix Asphalt SMA-9.5(76-22) Ton 317
10652 Stone Matrix Asphalt SMA-12.5(70-22) Ton 317
10653  Stone Matrix Asphalt SMA-12.5(76-22) Ton 317
10654  Stone Matrix Asphalt SMA-19.0(70-22) Ton 317
10655 Stone Matrix Asphalt SMA-19.0(76-22) Ton 317
10701  Liquid Asphalt Coating Sy ATTD
12505 Asphait Concrete Curb Backup Material Ton 315
13240  Asphalt Concrete Sidewalk Ton 504
16110  Emul. Asph. Slurry Seal Type A Sy ATTD
16120 Emul. Asph. Slurry Seal Type B Sy ATTD
16130 Emul Asph. Slurry Seal Type C Sy ATTD
16144 Latex Mod. Emul. Treat. Type B Ton ATTD
16145 Latex Mod. Emut. Treat. Type C Ton ATTD
16146 Latex Mod. Emul. Treat. Rutfilling Ton ATTD
16161 Modified Single Seal Sy ATTD
16162 Modified Double Seal Sy ATTD
16249 Nontracking Tack Coat Gal. ATTD
16250 Liquid Asphalt Matl. CMS-2 {Mod) Gal ATTD
Commonwealth of Virginia

Virginia Department of Transportation

Page 3 of 4



Request for Proposals

Part 3

Lump Sum Agreement
September 19, 2014

Rte 7 Widening & Bridge Rehabilitation over Dulles Toll Road & Airport Access Highway

Fairfax County, Virginia

Project No. 0007-029-139, P101, R201, C501, B617, B618

Contract ID # C00082135DB77

16251
16252
16253
16254
16256
16257
16260
16325
16330
16335
16337
16340
16342
16345
16350
16352
16355
16357
16360
16365
16370
16373
16374
16377
16379
16390
16392
16395
16397
16400
16401
16402
16403
16404
16405
16490
16500
16502
16504
67201
67210
68240

Liquid Asphalt Matl. CMS-2
Liquid Asphalt Matl. CRS-2
Liquid Asphalt Matl. CRS-2H
Liquid Asphalt Matl. RC-250
Liquid Asphalt Matl. RC-800
Ns Liguid Asphalt Matl.
Liquid Asphalt Matl. CRS-2L
NS Asphalt Concrete

Asphalt Concrete Ty
Asphalt Concrete Ty

. SM-9.0A
. SM-9.5A

Asph. Conc. Ty. SM-9.5ASL (Spot Level)

Asphalt Concrete Ty

. SM-9.5D

Asph. Conc. Ty. SM-9.5DSL (Spot Level)

Asphalt Concrete Ty
Asphalt Concrete Ty

. SM-9.5E (76-22)
. SM-12.5A

Asph. Con. Ty. SM-12.5ASL (Spot Level)

Asphalt Concrete Ty

. SM-12.5D

Asph. Con. Ty. SM-12.50SL (Spot Level)

Asphalt Concrete Ty

Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphait Concrete Ty.
Asphalt Concrete Ty.

. SM-12.5E (76-22)
IM-19.0A
IM-19.0D
IM-19.0A (T)
IM-19.0D (T)
BM-37.5
IM-19.0T
BM-25.0A
BM-25.0D
BM-25.0A (T)
BM-25.0D (T)

Stone Matrix Asphalt SMA-9.5(70-22)
Stone Matrix Asphalt SMA-9.5(76-22)
Stone Matrix Asphalt SMA-12.5(70-22)
Stone Matrix Asphalt SMA-12.5(76-22)
Stone Matrix Asphalt SMA-19.0{70-22)
Stone Matrix Asphalt SMA-19.0{76-22)
Hot Mix Asphalt Treatment
Surf.Preparation & Restoration Type |
Surf.Preparation & Restoration Type li
Surf.Preparation & Restoration Type lii
NS Asphalt Concrete Overiay

NS Asphalt Concrete

NS Asphait Concrete

Gal
Gal
Gal.
Gal
Gal
Gal
Gal
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ten
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton

ATTD
ATTD
ATTD.
ATTD
ATTD
ATTD
ATTD
N/A
315
315
315
315
315
315
315
315
315
315
315
315
315
315
315
315
315
315
315
315
315
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD
315
315
315

Commonwealth of Virginia

Virginia Department of Transportation

Page 4 of 4



Request for Proposals  Rie 7 Widening & Bridge Rehabilitation over Dulles Toll Road & Airport Access Highway

Part 3 Fairfax County, Virginia

Lump Sum Agreement Project No. 0007-029-139, P101, R201, C501, B617, B618

September 19, 2014 Contract 1D # C00082135DB77
Exhibit 6.3(b)

Form C-16a

August 9, 2013

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
ASPHALT PRICE ADJUSTMENT (PG76-22 or PG 70-28)
DESIGN-BUILD PROJECTS

INSTRUCTIONS - This form is to be completed and returned ONLY when asphalt concrete items containing
PG 76-22 or PG 70-28 is being utilized on the project.

PROJECT NUMBER: 0007-029-139, P101, R201, €501, B&17, B61S8

DISTRICT: Fairfax County, Virginia

Bid Prices in this contract for items containing PG 76-22 or PG 70-28 asphalt cement were developed using an f.0.b.
priccof _§ 5 a 50 per IMPERIAL ton for PG 76-22 or PG 70-28. This quote is project specific.

Price quotes signed by each supplier [rom which the Design-Builder proposes lo obtain PG 76-22 or PG 70-28 shall be
maintained by the Design-Builder. These quotes shall be retained on site during the life of the Contract for review by
the Engineer upon request.

DATE: April 13,

e WIS

Wllllam G, Chx, Pres:.

Corman Construction, Inc.

(Firm or Corporation)

co97

(Vendor No.)

Commonwealth of Virginia
Virginia Department of Transportation
Page 1 of I



Request for Proposals ~ Rte 7 Widening & Bridge Rehabilitation over Dulles Toll Road & Airport Acess Highway

Part 3 Fairfax County, Virginia
Lump Sum Agreement Project No. 0007-029-139, P101, R201, C501, B617, B618
September 19, 2014 Contract ID # C00082135DB77
EXHIBIT 6.3 (c)
ADJUSTMENT FOR FUEL

VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
OPTIONAL ADJUSTMENT FOR FUEL
DESIGN-BUILD PROJECTS

June 30, 2011
{Revised) November 5, 2012

In the event the Design-Builder elects to seek adjustment for fuel items designated in the Price
Proposal\Contract as Price Adjustment Items such items will be subject to price adjustment as set forth
herein. Other items will not be adjusted, except as otherwise specified in the contract.

The Design-Builder will submit their monthly application for payment associated with eligible work
packages with an adjustment up or down as appropriate for cost changes in fuel used on specific items of
work identified in this provision. A master listing of standard items eligible for fuel adjustment is provided
by the Department on its website at the following link
http://www virginiadot.org/business/resources/masteroptionalfuelitems.pdf. The listing on the web site
also includes the corresponding fuel factor for each item. The fuel usage factor for each item is
considered inclusive of all fuel usage.

The amount of adjustment will be computed from the change in the indexes and the on-site fuel use as
shown in the Department’s master listing of eligible items.

In order to be eligible for fuel adjustment under this provision, the Design-Builder shall clearly identify in
within the Schedule of Values those pay items and the associated quantities it chooses to have fuel
adjustment applied to in its work packages. ltems the Design-Builder claims In its application of
payment for fuel adjustments must be properly designated in order to be considered for adjustment.
Items not properiy designated or left out of the Design-Builder's Schedule of Values will automatically not
be considerad for adjustment.

The monthly index price to be used in the administration of this provision will be calculated by the
Department from the Dilesel fuel prices published by the U. S. Department of Energy, Energy Information
Administrabon on highway diesel prices, for the Lower Atlantic region. The monthly index price will be the
price for diesel fuel calculated by averaging each of the weekly posted prices for that particular month.

For the purposes of this provision, the base index price will be calculated using the data from the month
preceding the recelpt of bids. The base index price will be posted by the Department at the beginning of
the month for all bids received during that month.

The current index price will be posted by the Department and will be calculated using the data from the
month preceding the particular estimate being vouchered for payment.

The current monthly quantity for eligible items of work selected by the Design-Builder for fuel adjustment
in its work packages will be multiplied by the appropriate fuel factor to determine the gallons of fuel to be
cost adjusted. The amount of adjustment per gallon will be the net difference between the current index
price and the base index price. Computation for adjustment will be made as follows:

S=(E-B)QF

Where; S = Monetary amount of the adjustment (plus or minus)
B = Base index price
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E = Current index price
Q = Quantity of individual units of work
F = Appropriate fuel factor

Adjustments will not be made for work performed beyond the eriginal contract time limit unless the original
time limit has been changed by an executed Work Order.

If new pay items are added to this contract by Work Order and they are listed in the Department’s master
listing of eligible items, the Work Order must indicate which of these individual items will be fuel adjusted;
otherwise, those items will not be fuel adjusted. If applicable, designating which new pay items will be
added for fuel adjustment must be determined during development of the Work Order and clearly shown
on the Work Order form. The Base Index price on any new eligible pay items added by Work Order will
be the Base Index price posted for the month in which bids were received for that particular project. The
Current Index price for any new eligible pay items added by Work Order will be the Index price posted for
the month preceding the estimate on which the Work Order is paid.

When quantities differ between the last monthly application of payment prepared upon final acceptance
and the final application of payment, adjustment will be made using the appropriate current index for the
period in which that specific item of work was last performed.

In the event any of the base fuel prices in this contract increase more than 100 percent (i.e. fuel prices
double), the Department will review each affected item of work and give the Design-Builder written notice
if work is to stop on any affected item of work. The Department reserves the right to reduce, eliminate or
renegotiate the price for remaining portions of affected items of work.

Any amounts resulting from fuel adjustment will not be included in the total cost of work for determination

of progress or for extension of contract time.

Corman Construction, Inc.

\[I elect to use this provision Date; April 1

__Telect not to use this provision Signature:

Design-builder:

Vendor No,; €097
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Request for Proposals  Rie 7 Widening & Bridge Rehabilitation over Dulles Toll Road & Airport Access Highway
Part 3 Fairfax County, Virginia
Lump Sum Agreement Project No. 0007-029-139, P101, R201, C-501, B617, B618
September 19, 2014 Contract ID # C00082135DB77

EXHIBIT 6.3(d)
ADJUSTMENT FOR STEEL

VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
PRICE ADJUSTMENT FOR STEEL
DESIGN-BUILD PROJECTS

June 30, 2011

In the event the Design-Bullder elects to seek adjustment for steel items designated in the Price
Proposal\Contract as Price Adjustment Itams such items will be subject to price adjustment as set forth
herein. If new pay ttems which Involve steel are established by Work Order, they will not be subject to
Price Adjustment unless specifically designated In the Work Order to be subject to Price Adjustment.

The Design-Builder will submit their monthly application for payment associated with eligible work
packages with an adjustment up or down as appropriate for cost changes In steel used on specific tems
of work identified In the Price Propesal/contract in accordance with this provision. Provided at the end of
this provislon Is a master listing of standard bid items the Department has determined are eligible for steel
price adjustment. Inventoried materials from the listing of eliglble items are specifically exciuded for
consideration, In addition, concrete items where reinforcing steel is normally included In the unit bid price
for the item such as (but not limited to) drop inlets, median bariers, sound barrier walls, bridge ralling and
parapets, are not eliglble for consideration under this provision.

The requirements of this provislon shall apply only to material cost changes that occur betwean the date
of the opening of the Price Proposal and the date the material Is shipped to the fabricator. To be eligible
for this price adjustment, Design-Builder is required to fill out the accompanying Form for Price
Adjustment for Eligible Steel ltems on Deslgn-Build Projects and submit the same with its Price Proposal
for the Project. By signing the Form and submitting it with its Price Proposal Design-Bullder declares its
Intention to participate in the price adjustment in its contract with the Department. For the purposes of
this provision, the prices listed on the Form for Price Adjustment for Eliglble Steel Items on Design-Build
projects are fixed for cost and adjustment calculations regardiess of quantities Incorporated Into final
design. Further, in order for steel items to be eligible for adjustment, once shipped to the fabricator, the
tems shall be specifically stored, labeled, or tagged, recognizable by color marking, and identifiable by
project for Inspection and audit verification.

Design-Builder shall upon request furnish documentation supporting the price per pound for eligible steel
items as shown on the Form for Price Adjustment for Efigible Steel Items on Design-Build Projects
furnished with its Price Proposal. Design-Bullder must use the format as shown with this Form; no other
format for presenting this information will be permitted. Deslgn-Builder shall certify that all items of
documentation are original and were used In the computation of the price per pound amount for the
represented eligible pay items for the month the Price Proposal was opened. This documentation shall
support the base line material price ("Base Price”) of the steel item only. Base price per pound shall not
Include the following cost components: fabrication, shipping, storage, handling, and erection.

Fallure to submit alt documentation required or requested supporting the per pound prices on eligible
stee! items will result in Design-Builder being Ineligible for a price adjustment of any or all steel items.

Price adjustment of each qualifying ltem under conslideration; will be subject to the following condition:
There is an increase or decrease in the cost of ellgible steel materials in excess of 10 percent up to a

maximum of 80 percent from the Base Price when compared with the latest published price index
{‘Price Index") in effect at the time material Is shipped to the fabricator.
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The Price Index the Department is using is based on The U.S. Depariment of Labor, Bureau of Labor
Statistics, Producers Price Index (PPI) which measures the average price change over time of the specific
steel eligible item from the perspective of the seller of goods. The Master List table provided at the end of
this provision indicates the Producers Price Index (PPI) steel category index Items and the corresponding
1.D. numbers to which VDOT items will be compared. Please note: The Producers Price Index (PP!) is
subject to revision 4 months after original publication, therefore, price adjustments and payments wili not
be made until the Index numbers are finalized.

The price adjustment will be determined by computing the percentage of change in Index value beyond
10 percent above or below the Index on the date of opening of Design-Builder's Price Proposal to the
index value on the date the steel material Is shipped to the fabricator (Please see included sample
examples). Weights and date of shipment must be documented by a bill of lading provided to the
Department. The final price adjustment dollar value wili be determined by multiplying this percent
increase or decrease In the index (after 10%) by the represented quantity of steel shipped, by the Base
Price per pound subject to the limitations herein.

Price Increase/decrease will be computed as follows:

A=BxPxQ

Where; A= Steel price adjustment in lump sum dollars

B= Average weighted price of steel submitted in Design-Builder's Price
Proposal for project In price per pound as listed on the Form for
Price Adjustment for Eligible Steel ltems on Deslgn-Bulld Project

P = Adjusted percentage change In PPl average from shipping date to
date of opening of Price Proposal minus 10% (0.10) threshold

Q= Total quantity of steel in pounds shipped to fabricator for specific
project

The need for application of the adjustments hereln to extra work will be determined by the Engineer on an
Individual basis and, if appropriate, will be specified on the Work Order.

This price adjustment Is capped at 60 percent. This means the maximum “P* value for increase or
decrease that can be used In the above equation is 50% (80%-10% threshold).

Calculations for price adjustment shall be shown separate from the monthly progress payment for work
packages and will not be included in the total cost of work for determination of progress or for extension
of contract time.

Upon Department review and due process consideration for redress by Design-Bullder, any apparent
evidence to unhalance the price suppllied by Deslgn-Builder in favor of items subject to price adjustment
will resuit in Ineligibility for Department participation under this provision.

Commonwealth of Virginia
Virginia Department of Transportation
Page 2 of 8



Request for Proposals  Rte 7 Widening & Bridge Rehabilitation over Dulles Toll Road & Airport Access Highway

Part 3 Fairfax County, Virginia
Lump Sum Agreement Project No. 0007-029-139, P101, R201, C-501, B617, B618
September 19, 2014 Contract ID # C00082135DB77

FORM FOR PRICE ADJUSTMENT FOR ELIGIBLE STEEL ITEMS ON DESIGN-BUILD PROJECTS
Must be supplied with Price Proposal for Department Participation

(All prices to be supported by project-specific quotes)
DATE FOR RECEIPT OF PRICE PROPOSAL _April 13, 2015

Note: All prices (costs) are to include any surcharges on materials quoted. Vendors must include this
surcharge with their cost. All prices {costs) are F.O.B. from the originating mill.

Item Unit Date of
Number Item Description Quantity Unit Price Supplier Quote

1/4

Well, the undersigned, understand that by supplying prices for the steel items listed above and signing
this form we are declaring our desire to apply the Special Provision For Steel Adjustment for Design-Build
Projects to this Price Proposal and contract. The terms and conditions for participation are as stated in
the Special Provision For Steel Adjustment for Design-Build Projects.

Corman Construction, Inc. April 13, 2015
Design-Builder Date

Commonwealth of Virginia
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Request for Proposals  Rte 7 Widening & Bridge Rehabilitation over Dulles Toll Road & Airport Access Highway

Part 3 Fairfax County, Virginia
Lump Sum Agreement Project No. 0007-029-139, P101, R201, C-501, B617, B618
September 19, 2014 Contract ID # CO0082135DB77

Sample Calculation of a Price Adjustment (Increase)

Project bid on April 28, 2004.

Project has 450,000 ib. of eligibie structurai steel.

Design Buiider's *f.0.b. suppiier price for structural steel submitted in the Price
Proposai is $0.2816 per pound. *free on board

Adjusted™ BLS Producers Price index (PPi) most recently published average at time of opening of the
Price Proposal Is 139.6.

All eligible steel shipped to fabricator in same month, October 2004.
Adjusted BLS Producers Price index (PPi) most recently pubiished average for month of October is 161.1

Adjustment formuia is as follows:
A=BXPXQ

Where; A= BSteei price adjustment in iump sum doliars

B= Average weighted price of steei submitted in the Price Proposai for
Design-Buiid project in § per pound

P = Adjusted percentage change in PPl average from shipping date to
date of submitted Price Proposal minus 10% (0.10) threshold

Q= Total quantity of eligible steel shipped to fabricator In October
2004 for this project in pounds

B= $0.2816
P= (161.1- 139.6)/139.6 — 0.10 = 0.054
Q= 450,000 ib.

A= 0.2816 x 0.054 x 450,000
A= $6,842.88 pay adjustment to Design-Buikler
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Part 3 Fairfax County, Virginia
Lump Sum Agreement Project No, 0007-029-139, P101, R201, C-501, B617, B618
September 19, 2014 Contract ID # C00082135DB77

Sample Calculation of a Price Adjustment (decrease)

Project bid on Aprii 28, 2004,

Project has 450,000 Ib. of eligible structural steel.

Design-Builder's *f.o.b. supplier price for structurai steei submitted In the Price
Proposal is $0.2818 per pound. *free on board

Adjusted BLS Producers Price Index (PPI) rmost recently published average at fime of opening of the
Price Proposal is 156.6.

Ali eiigibie steel shipped to fabricator in same month, October 2004,
Adjusted BLS Producers Price Index (PPI) most recently published average for month of October is 136.3

Adjustment formuia is as foilows:
A=BXPXQ

Where; A= GSteei price adjustment in iump sum doliars

B= Average welghted price of steei submitted in the Price Proposai for
Design-Bulid project in § per pound

P = Adjusted percentage change In PPI average from shipping date to
date of submitted Price Proposai minus 10% (0.10) threshold

Q= Total quantity of eligibie steel shipped to fabricator In October
2004 for this project in pounds

B= $0.2816
P= (156.6 - 136.3}/156.6 - 0.10=0.030
Q= 450,000 ib.

A= 0.2816 x 0.030 x 450,000
A= $3,801.60 credit to Department
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Request for Proposals  Rte 7 Widening & Bridge Rehabllitation over Dulles Toll Road & Airport Access Highway

Part 3 Fairfax County, Virginia

Lump Sum Agreement Project No. 0007-029-139, P101, R201, C-501, B617, B618

September 19, 2014 Contract 1D # C00082135DB77
MASTER LISTING

STANDARD BID ITEMS ELIGIBLE FOR STEEL PRICE ADJUSTMENT

March 18, 2009
BLS Series 1. D.
Number WPU
ITEM NUMBER  ITEM DESCRIPTION UNITS usedin$ adjust.
00519 SHEET PILE, STEEL SF avg. 1017 & 101
00540 REINF. STEEL LB 101704
00542 EPOXY COATED REINF. STEEL iB 101704
00560 STRUCTURAL STEEL JB-1 tB avg. 1017 & 101
11030 REINF. STEEL BRIDGE APPR. SLAB LB 101704
11181 PATCH.HYDR.CEM.CONC. PAVE. sY 101704
13290 GUARDRAIL GR-8 (NCHRP 350 TL-3) LF avg. 1017 & 11
13292 GUARDRAIL GR-8A (NCHRP 350 TL-3) LF avg. 1017 & 101
13294 GUARDRAIL GR-88 (NCHRP 350 TL-3}) LF avp. 1017 & 101
13310 GUARDRAIL TERMINAL GR-6 (NCHRP 350) LF avg. 1017 & 101
13320 GUARDRAIL GR-2 iF avg. 1017 & 101
13323 GUARDRAIL GR-2A LF avg. 1017 & 101
13331 RAD. GUARDRAIL GR-2 LF avg. 1017 & 101
13333 RAD. GUARDRAIL GR-2A LF avg. 1017 & 101
13335 GUARDRAIL GR-3 LF avg. 1017 & 101
13341 GUARDRAIL TER. GR-B{WEATHERING STEEL LF avg. 1017 & 101
133561 GUARDRAIL GR-8 LF avg. 1017 & 101
13352 GUARDRAIL GR-8A LF avg. 1017 & 101
13353 GUARDRAIL GR-8B LF avg. 1017 & 101
13358 GUARDRAIL GR-10 tF avg. 1017 & 101
13421 MEDIAN BARRIER MB-3 LF avg. 1017 & 101
13450 MEDIAN BARRIER MB-5 LF avg. 1017 & 101
13451 MEDIAN BARRIER MB-5A LF avg. 1017 & 101
13452 MEDiIAN BARRIER MB-5B LF avg. 1017 & 101
13545 REINF, STEEL LB 101704
14502 REINFORCING STEEL LB 101704
15290 PATCH.CEM.CONC.PAVE.TY.CRCP-A sY 101704
15302 PATCH.CEM.CONC.PAVE. TY. H sY 101704
16305 PATCH.CEM.CONC.PAVE.TY. IV-A sY 101704
17323 GUARDRAIL BEAM * LF avg. 1017 & 11
17325 RADIAL GUARDRAIL BEAM ’ LF avg. 1017 & 101
17327 RUB RAIL LF avy. 1017 & 101
17353 CABLE GR-3 LF avg. 1017 & 101
17521 GUARDRAIL BEAM (WEATHERING STEEL) LF avg. 1017 & 104
17523 RADIAL GUARDRAIL BEAM {WEATHERING STEEL) LF avg. 1017 & 101
17525 RUB RAIL (WEATHERING STEEL) LF avg. 1017 & 101
22501 FENCE FE-W1 LF avg. 1017 & 101
22843 FENCE FE-CL LF avg. 1017 & 101
22645 FENCE FE-CL VINYL COATED LF avg. 1017 & 101
23043 WATER GATE FE4 TY.II LF avg. 1017 & 101
23501 FENCE FE-W1 (FABRIC ONLY) LF avy. 1017 & 101
45522 4" STEEL ENCASE. PIPE LF 101706
45532 6" STEEL ENCASE. PIPE LF 101706
45562 16" STEEL ENCASE. PIPE LF 101706
Commonwealth of Virginia

Virginia Department of Transportation
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45572 18" STEEL ENCASE. PIPE LF 101708
45582 24" STEEL ENCASE. PIPE LF 101706
45584 24" JACKED STEEL ENCASEMENT PIPE LF 101706
45592 30" STEEL ENCASE. PIPE LF 101706
50402 SIGN POST STEEL 3" LF 101706
50404 SIGN POST STEEL 4" LF 101706
50406 SIGN POST STEEL §" LF 101706
50410 SIGN POST STEEL 10" LF 101706
50412 SIGN POST STEEL 12 LF 101706
50414 SIGN POST STEEL 14" LF 101706
50416 SIGN POST STEEL 16" LF 101706
50418 SIGN POST STEEL 18" LF 101706
51317 SIG. POLE MP-1 20' ONE ARM 30' EA 101706
51319 SIG. POLE MP-1 20' ONE ARM 32' EA 101706
51325 SIG. POLE MP-1 20' ONE ARM 38' EA 101706
51327 SIG. POLE MP-1 20' ONE ARM 40' EA 101706
51329 SIG. POLE MP-1 20' ONE ARM 42 EA 101708
51331 SIG. POLE MP-1 20' ONE ARM 44° EA 101706
51337 SIG. POLE MP-1 20' ONE ARM 50' EA 101706
51339 SIG. POLE MP-1 20' ONE ARM 52 EA 101706
51341 SIG. POLE MP-1 20' ONE ARM 54 EA 101706
51344 SIG. POLE MP-1 20° ONE ARM 56" EA 101706
51346 SIG. POLE MP-1 20' ONE ARM 58’ EA 101706
51347 SIG. POLE MP-1 20' ONE ARM 60 EA 101706
51348 SIG. POLE MP-1 20' ONE ARM 62' EA 101706
51368 SIG.POLE MP-1 20TWO ARMS 36'& 42 EA 101706
51400 SIG.POLE MP-1 CO.LU.ONE ARM 38 EA 101708
51402 SIG.POLE MP-1 CO.LU.ONE ARM 40 EA 101706
51408 SIG.POLE MP-1 CO.LU.ONE ARM 48 EA 101706
51412 SIG.POLE MP-1 CO.LU.ONE ARM 50 EA 101706
51414 SIG.POLE MP-1 CO.LU.ONE ARM 52 EA 101706
51416 SIG.POLE MP-1 CO.LU.ONE ARM 54 EA 101706
51418 SIG.POLE MP-1 CO.LU.ONE ARM 56 EA 101706
51420 SIG.POLE MP-1 CO.LU.ONE ARM 58 EA 101706
51422 SIG.POLE MP-1 CO.LU.ONE ARM 60 EA 101706
55162 LIGHTING POLE LP-1 30'-4' EA 101706
55163 LIGHTING POLE LP-1 30-8' EA 101706
55166 LIGHTING POLE LP-1 30~12' EA 101706
55169 LIGHTING POLE LP-1 35'-8' EA 101706
55171 LIGHTING POLE LP-1 35-10' EA 101708
55176 LIGHTING POLE LP-1 40'-8' EA 101706
55185 LIGHTING POLE LP-2 TYPE A EA 101706
55186 LIGHTING POLE LP-2 TYPE B EA 101706
55187 LIGHTING POLE LP-2 TYPE C EA 101706
55188 LIGHTING POLE LP-2 TYPE D EA 101706
55189 LIGHTING POLE LP-2 TYPE E EA 101706
55190 LIGHTING POLE LP-2 TYPE F EA 101706
55192 LIGHTING POLE LP-2 TYPE H EA 101706
60452 REINF. STEEL BRIDGE APPR. SLAB LB 101704
81700 REINF. STEEL LB 101704
61704 CORROSION RESISTANT REINF. STEEL LB 101704
61705 EPOXY COATED REINF. STEEL LB 101704
81750 STRUCT.STEEL HIGH STRG.PLT.GIRDERS LB avg. 1017 & 101
61811 STR.STEEL PLATE GIRDER ASTM A709 GRADES0D LB avg. 1017 & 101
61812 STR.STEEL PLATE GIRDER ASTM A709 GRADES0 LB avg. 1017 & 101
61813 STR.STEEL PLATE GIRDER ASTM A709 GRADEHPS50W LB avg. 1017 & 101
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61814 STR.STEEL PLATE GIRDER ASTM A708 GRADEHPS70W LB avg. 1017 & 101
61820 STR.STEEL ROLLED BEAM ASTM A709 GRADE 36 LB avg. 1017 & 101
61821 STR.STEEL ROLLED BEAM ASTM A709 GRADES0D LB avg. 1017 & 101
61822 STR.STEEL ROLLED BEAM ASTM A709 GRADESOW LB avg. 1017 & 101
61990 STEEL GRID FLOOR SF avg. 1017 & 101
64110 STEEL PILES 10" LF avg. 1017 & 101
64112 STEEL PILES 12" LF avg. 1017 & 101
64114 STEEL PILES 14" LF avg. 1017 & 101
64768 DRIVING TEST FOR 12" STEEL PILE LF avg. 1017 & 101
64778 DRIVING TEST FOR 14" STEEL PILE LF avg. 1017 & 101
65200 REINF. STEEL LB 101704
65204 CORROSION RESISTANT REINF. STEEL LB 101704
65205 EPOXY COATED REINF. STEEL LB 101704
67086 PED. FENCE &' LF avg. 1017 & 101
67088 PED. FENCE &' LF avg. 1017 & 101
67089 PED. FENCE 10¢ LF avg. 1017 & 101
68100 REINF. STEEL LB 101704
68104 CORROSION RESISTANT REINF. STEEL LB 101704
68105 EPOXY COATED REINF. STEEL LB 101704
68107 STR.STEEL PLATE GIRDER ASTM A709 GRADES0 LB avg. 1017 & 101
68108 STR. STEEL PLATE GIRDER ASTM A709 GR50W LB avg. 1017 & 101
68109 STR. STEEL PLATE GIRDER ASTM A709 GR HPS50W LB avg. 1017 & 101
68110 STR. STEEL PLATE GIRDER ASTM A709 GR.HPS70W LB avg. 1017 & 101
68112 STR.STEEL ROLLED BEAM ASTM A709 GR.36 LB avg. 1017 & 101
68113 STR.STEEL ROLLED BEAM ASTM A709 GR.50 L8 avg. 1017 & 101
68114 STR.STEEL ROLLED BEAM ASTM A709 GR. 50W LB avg. 1017 & 101
68115 STRUCT. STEEL LB avg. 1017 & 101
68270 REINF. STEEL BRIDGE APPR. SLAB LB 101704
69060 SHEET PILES, STEEL SF avg. 1017 & 101
69100 REINF. STEEL LB 101704
69104 CORROSION RESISTANT REINF. STEEL LB 101704
69105 EPOXY COATED REINF, STEEL LB 101704
69110 STEEL PILES 10" LF avg. 1017 & 101
69112 STEEL PILE 12" LF avg. 1017 & 101
69113 DRIVING TEST FOR 12" STEEL PILE LF avg. 1017 & 101
71 elect to use this provision

[ elect not to use this provision

Date:

Signature:

Design-Builder: Coman Construction, Inc.

Vendor No.: €097
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Virginia Depariment of Transportation
Page 8 of 8



VDD ™ Virginia Department
_ of Transportation




Form C-24

Rev. 7-6-05
COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
PROPOSAL GUARANTY
KNOW ALL MEN BY THESE PRESENTS, THATWE  Corman Construction, Inc. As

principal, and Fidelity and Deposit Company of Maryland Surety, are held and firmly bound unto the
Commonwealth of Virginia as obligee, in the amount of FIVE PERCENT OF THE DOLLAR VALUE OF THE
BID, iawful maney of the Uniled States of America, for the payment of which, well and truly lo be made, we
bind ourseives, our heirs, executors, administrators, successors and assigns, jointly and severally and firmly
by these presents.

SIGNED, sealed and daled this 13th Day of _April 2015

WHEREAS, the above said principal is herewith submitting its proposal for:

PROJECT NUMBER;: 0007-029-139, P101, R201, C501, B617, B618

Design-Build Route 7 Widening and Bridge Rehabilitation over Dulies Toil Road and Airport Access
Highway; Contract iD Number: C00082135DB77

NOW, THEREFORE, the condition of the above obligee is such, that if Ihe aforesaid principal shali be
awarded the confract upon said proposal and shall within the time specified in the Specifications after the
notice of such award enter into a contract and give bond for the faithfui performance of the contract, then this
obligation shali be null and voitl; otherwise to remain in fuii force and effect and the principai and surety will
pay unto the obligee the difference in money between the amount of the bid of the said principal and the
amount for which the obligee may legaliy contract with another party to perform the said work if the iatter
amount be in excess of the former; but in no event shali the liability exceed the penal sum hereof.

Corman Construction, ing // 4 Fidelity and Deposit Comps

/Kndp?l / a1
By: : By
Y %ﬂﬁﬁ.ﬂﬁad’a

=~ /{Officer, Partner of Gwner) (Seal)

1400 American Lane, Tower [, 18

IHTHUK C Cox S Vieg OesdenT Schaumburg, IL_60196-1056
{Principal*) {Address)
By: By: N/A
{Officer, Partner or Owner) (Seal) (Surety Company)
(Principal®} (Attorney-in-Fact**) (Seal)
By: By:
(Officer, Partner or Qwner) (Seal) (Address)

*Note: If the principal is a joint ventura, each party thereaf must ba named and execution made by same hereon. If thare is mors than
one surety to the bid bond, each surety must be named and execution shall be made by same hereon.

Elactronic Bid Only: In liau of complating the abova section of the Conlract Performance Bond, the Principal shall file an Electronic
Bid Bond when bidding electronically. By signing below the Principal is ensuring the idenlified electronic bid bond has bsen
execuled and the Principal and Surety are firmly bound unto the Commonwealth of Virginia under the same conditions of the bid
bond as shown above.

N/A N/A N/A
Electronic Bid Bond ID# Company/Bidder Name Signature and Tille

**Attach copy of Power of Attornay
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@ STATE CORPORATION COMMISSION

Juiy 1, 2014

FIDELITY AND DEPOSIT COMPANY OF MARYLAND
600 RED BROOK BLVD
OWINGS MILLS MD 21117-5153

is hereby licensed to fransact the business of

Aircraft Liability Glass

Auto Liability Homeowners Muiti-Peril

Auto Physical Damage Inland Marine

Boiler & Machinery Liabiiity Other than Auto

Burgiary & Theft Misc Property & Casuaity
Commercial Multi-Perii Ocean Marine

Credit Surety

Credit Property Insurance Water Damage

Fidelity Workers Compensation & Employers'
Fire Liabiiity

in the Commonwealth of Virginia through the thirtieth day of June next
succeeding the date hereof unless this license shall be sooner revoked or
otherwise cancefied.

39306

State Corporation Commission
Bureau of Insurance

By: (Qauafww K Cotlon

Commissioner




FIDELITY AND DEPOSIT COMPANY

OF MARYLAND
600 Red Brook Blvd., Suite 600, Owings Mills, MD 21117

Statcment of Financial Condition
As Of December 31, 2014

ASSETS
BONAS.cv.vrvvuvescosssssssmmeerssesssssesssssssssressssessesees sesssssresssossessussasessssses st st bbssas s s asbessssas bt bsress s sesssssens $ 142,720,308
SHOCKS caviureeeiereecricsnesseesensesssseesstseessrstsaesssnssssasestesasnssesssone e saesaaresseserassnssessarasansassmsons resnssensanseanarashs 21,816,223
Cash 8nd Short Term INVESIMIENLS ....vcvureeerearnesersisessssasesssesessssersrsessssressssssstsnssssassssrassesssssnsesseresss 2,077,768
Reinsurance ReCOVETADIE .....cocv v iceniere e rissrereserreesssasnsesnrots betsne senssnsnes sresesnsvonnnestesassnesrsraserares 10,375,303
Other Accounts RECEIVADBIE ..ot s s s sases e e s ens st sasassas snsnas 46,778,921

TOTAL ADMITTED ASSETS 1veevevererseerrermressssserasssesrassssressssassessessssssass sisasasssssasssnsssassrsssasasmstes bins $ 223,768,523

LIABILITIES, SURPLUS AND OTHER FUNDS

Reserve for Taxes ant EXPEOSES ....cvecciermcrmnoririesesionsmeriesesssisasesasrsssessnissesserssssssasssssanssrasas § 1,321,332

Ceded Reinsurance Premiums PAYabIe..........ccoivierieenmierrncreincnese s rsssessenesnessesrsregassassas 49,965,411

Securitics Lending Collateral Lighility ..o sssessseresssssisssssesasnnses 4,009,064
TOTAL LIABILITIES cueevvveeeesrvsvmsossmsnsiossssensioressensessorsssansaresrsnnn srerevireee s et e sesanesearen s aratbensnerennes $ 55,295,807

Capital S1ock, Paid Up...c.vicrerecenenmrnrcsisissssimmssssssnes e srsassesssssnssaressntessssens L 5,000,000

S PINS e ncrearsiaerereserserssasrnorstesusassssssnrsinssesssrasessannasras rarestesnenen 40 4sbensetanssnntareransnsens 163,472,717

Surplus as regards PolicyhoRIers ........crerereceneenensacrmenerenssessmrassssresssseens w. 168,472,716
TOTAL e ceererereernesssaestesssesssrssstastossssansossasssssasesssssesorssresssssasssassassesesssenness saestssrsnssavesssenstsnnenssontos $ 223,768,523

Securitics carricd at $58,191,540 in the above statement are deposited with various states as required by law.

Securities carried on the basis prescribed by the National Association of Insurance Commissioners. On the basis of
market quotations for all bonds and stocks owned, the Company's total admitted assels at December 31, 2014 would
be $227,936,393 and surplus as regards policyhoiders $172,640,586.

I, DENNIS F. KERRIGAN, Corporate Secretary of the FIDELITY AND DEPQSIT COMPANY OF MARYLAND, do hereby
certify that the foregoing statement is a correct exhibit of the asscts and liabilitics of the said Company on the 3 Ist
day of December, 2014,

Q—/ W'porare Secreiary

State of Tllinois
City of Schaumburg } 88:

Subscribed and swom te, before me, a Notary Public of the State of lllinois, in the City of Schaumburg, (his 15th day of March, 2015,

bﬁ?o’v}Q 3—'3\’\4,\

Notary Public

At N g -
DARRYL JOINEN
OFFICIAL SEAL
Nolary Public - Stata ol lllincks
My Commigslon Expires
February 24, 2018




ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND
POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New
York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Maryland, and the FIDELITY
AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Maryland (herein collectively called the "Companies"}, by
THOMAS 0, MCCLELLAN, Vice President, in pursuance ol authority granted by Article V. Section 8, of the By-Laws of said
Companices, which are set forth on the reverse side hereof and are hereby centified to be in full force and effect on the daie hereof, do hereby
nominate, constituie. and appoint Joseph A. PIERSON, Robert A, CHLADA, Cynthia M. CHARVAT, Dennis C. OURAND, Steven A.
DZURIK, JR., John J. MARKOTIC and Diane S, LOUGHRY, all of Hunt Valley, Maryland, EACH its true and lawful agent and
Attorney-in-Fact, to make, execute, seal and deliver. for. and on its behalf as surety, and as its act and deed: any and all bonds and
undertskings, and the execution of such bonds or undenakings in pursuance of these presents, shall be as binding upon said Companies, as
fully and amply. to all inteats and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the
ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly elected officers of the COLONIAL
AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland., and the regularly elected officers of the
FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland.. in their own proper persons.

The said Vice President does hereby cenify that the extract set forth on the reverse side bereof is a true copy of Article V, Section 8, of
the By-Laws of said Companies, and is now in force.

IN WITNESS WHEREOQF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said
ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and
FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 21st day of August. A.D. 2014.

ATTEST:

ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

N (o D, frf—

Secretary Vice President
Eric D. Barnes Thomas O. McClellan
. State of Maryland

County of Bahimore

On this 21st day of August, A.D. 2014, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualificd. THOMAS O.
MCCLELLAN, Vice President, and ERIC D. BARNES, Secretary, of the Companies. 10 me personally known to be the individvals and officers described
in and whe exccuted the preceding instrument, and acknowledged the execution of same, and being by me duly sworn, deposeth and saith, that hefshe is the
said officer of the Company aforesaid, and that the seals affixed 1o the preceding instrument are the Corporate Seals of said Companies, and that the said
Corporate Seals and the signatere as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said
Corporations.

IN TESTIMONY WHEREOF, [ have hereunto set my hand and affixed my Official Seal the day and year first above written,

) - - Y
{ - P | A i PR
-.{r.'u:,!x_-'r&r— L e & wk
gy T O

LT

Constance A. Dunn, Nolary Public
My Commission Expires: July 14, 2015

POA-F 025-0056C



Virginia Department
of Transportation




Form C-104
Rev. 7-13.05

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

PROJECT: 0007-029-139, P101, R201, C501, B617, B618

FHWA: BR-5401 (738)

This form must be completed, signed and retumed with bid; and failure to do so may result in the rejection of
your bid. THE CONTRACTOR SHALL AFFIRM THE FOLLOWIN G STATEMENT EITHER BY SIGNING
THE AFFIDAVIT AND HA VINGIT NOTARIZED OR BY SIGNING THE UNSWORN DECLARATION
UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE UNITED STATES. A SEPARATE FORM
MUST BE SUBMITTED BY EACH PRINCIPAL OF A JOINT VENTURE BID.

STATEMENT, In preparation and submission of this bid, I, the firm, corporation or officers, agenis or
employees thereof did not, either directly or indirectly, enter into any combination or arrangement with any
persons, firm or corporation or enter inte any agreement, participate in any collusion, or otherwise take any
action in the restraint of free, competitive bidding in violation of the Sherman Act (15 U.S.C. Section 1) or
Article 1.1 or Chapter 12 of Title 18.2 (Virginia Govemmental Frauds Act), Sections 59.1-9.1 through 59.1-
9.17 or Sections 59.1-68.6 through 59.1-68.8 of the Code of Virginia.

AFFIDAVIT
The undersigned is duly authorized by the bidder to make the foregoing statement to be filed with bids
submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation Board.

Signed at Anne Arundel, Annapolis Junction, MD R th day of April .20 15
County (City), STATE g
Corman COHS(I’UCﬁDI’I, |l'|C. By William G. Cox Prejdent
{Name of Firm) : Title (print)
STATE of Maryland COUNTY (CITY) of ' Anne Arundel, Annapolis Jnt
To-wit:
| Bonnie Hulme , @ Notary Public in and for the State and

County(City) aforesaid, hereby certify that this day ~ William G. Cox

personally appeared before me and made oath that he is duly authorized to make the above statements
and that such statements are true and correct.

bscribed and swpm to before me this _13th day of April .20 15
My Commission expires May 19, 2018

Nol ubt
OR
UNSWORN DECLARATION

The undersigned is duly authorized by the bidder to make the foregoing statement to be filed with bids
submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation Board.

Signed at , this day of , 20
County {City), STATE

By:

{Name of Firm) (Signature) Title {print)



PROJECT No.:

Form C-105
Rev. 7-13-05

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
AFFIDAVIT

0007-028-139, P101, R201, C501, BB17, B618

FHWA, Project No.. BR-5401 (738)

This form must be completed, signed, notarized and retumed with bid; and failure to do so, may result in the
rejection of your bid. A separate form must be submitted by each principal of a joint venture bid.

1.

I, the firm, corporation or officers, agents or employees thereof have neither directly nor
indirectly entered into any combination or amangement with any person, firm or corporation
or entered into any agreement, paricipated in any collusion, or otherwise taken any action
in restraint of free competitive bidding in connection with such contract, the effect of which
is to prevent competition or increase the cost of construction or maintenance of roads or
bridges.

During the preceding twelve months, | (we) have been a member of the following Highway
Contractor's Associations, as defined in Section 33.1-336 of the Code of Virginia (1870). (If
none, so state).

NAME Location of Principal Office
VTCA Richmond, VA
ARTBA Washington, DC
MTBMA Glen Bumie, MD

| (we) have _ v, have not , participated in a previous contract or subcontract
subject to the equal opportunity clause, as required by Executive Orders 10925, 11114, or
11246, and that I'We have __ v, have not , filed with the joint Reporting Committee,
the Director of the Office of Federal Contract Compliance, a Federal Govemment
contracting or administering agency, or the former President's Committee on Equal
Employment Opportunity, all reports due under the applicable filing requirements.

Note: The above certification is required by the Equal Employment Opportunity
Regulations of the Secretary of Labor [41 CFR 60-1.7(b)(1)], and must be submitted by
bidders and proposed subcontractors only in connection with contracts and subcontracts
which are subject to the equal opportunity clause. Contracts and subcontracts which are
exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. {Generally only
contract or subcontracts of $10,000 or under are exempt.)

Currently, Standard Foerm 100 (EEQ-1) is the only report required by the Executive Orders
or their implementing regulations.

Proposed prime contractors and subcontractors who have parlicipated in a previous
contract or subcontract subject to the Executive Orders and have not filed the required
reports should note that 41 CFR 60-1.7(b) (1) prevents the award of contract and
subcontract unless such contractor submits a report covering the delinquent period or such
other period specified by the Federal Highway Administration or by the Director, Office of
Federal Contract Compliance, U.S. Depariment of Labor.

{Continued)



ORDER NO.:
CONTRACT ID. NO.:

Form C-105
page 2

3. The bidder certifies to the best of its knowledge and belief, that it and its principals:

(@) Are not presently debarred, suspended, proposed for debarment, declared
ineligible or voluntarily excluded from covered {ransactions by any Federal
department or agency;

({b) Have not within a three year period preceding this proposal been convicted of or
had a civil judgement rendered against them for commission of fraud or a criminal
offence in connection with obtaining, attempting to obtain, or performing a public
{Federal, State or local) transaction or contract under a public transaction; viclation
of Federal or State antitrust statutes or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false statements, or
receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a
govemmental entity (Federal, State or local) with commission of any of the
offenses enumerated above; and

(d) Where the bidders is unable to certify to any of the statements in this certification,
the bidder shall show an explanation below.

Explanations will not necessarily result in denial of award, but will be considered in determining
bidder responsibility. For any explanation noted, indicate below to whom it applies, initiating
agency, and dates of action. Providing false information may result in federal criminal prosecution
or administration sanctions. The bidder shall provide immediate written notice to the Depariment if
at any time the bidder leams that its certification was erroneous when submitted or has become
erroneous by reason of change circumstances.

The undersigned is duly authorized by the bidder to make the foregoing statements to be filed with
bids submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation
Board.

Signed at Anne Arundel, Annapolis Junction, MD 1\3 ay of April ,20 15
County {City), STATE William G. Cox
Corman Construction, Inc. By: President
{Name of Firm) Title (print)
STATE of Maryland COUNTY (CITY) of | Anne Arundel, Annapolis Jnt
To-wit:
| Bonnie Hulme , @ Notary Public in and for the State and

County{City) aforesaid, hereby certify that this day =~ William G. Cox

personally appeared before me and made oath that he is duly authorized to make the above statements
and that such statements are true and correct.

ubscribed and swgm to before me this 13 day of April .20 15
My Commission expires _May 19, 2018
Notary Public




